



LETTER OF TRANSMITTAL

Date: October 17, 2008

To: Sandy Johnson
Clerk Treasurer's Office

From: Jeremy Kashman
Dept. of Engineering
City of Carmel, Indiana

**RE: Bid Packets for the Keystone Parkway and 136th Street Interchange
Project #07-08F with Base Bid and Alternate #1 Bid.**

Enclosed please find 4 (four) original bid packets for the above project.

Bidder	Base Bid	Alternate Bid
Walsh Construction	\$14,929,000.43	\$14,281,439.37
HIS Construction	\$14,936,834.09	\$16,916,197.66
Rieth-Riley Construction	\$14,995,005.00	\$15,330,746.00
Milestone	\$16,185,000.00	\$15,590,000.00