





SOUTH CONSTRUCTION RANGE **PLANS** CARMEL, INDIANA 46032


REFERENCE MAPS:











PANEL NUMBERS: 180081 0003 C & EFFECTIVE DATE MAY 19, 1981 DESIGNATION X CITY OF CARMEL, INDIANA 46032

F.I.R.M. MAP

200 SOUTH
RANGE LINE ROAD
CARMEL, IN. 46032

STREETSCAPE SOUTH RANGE

PARCEL

94

East 96th Street, Suite 100 · Indianapolis, Indiana 462 Main 317,848.7800 · Fax 317,574.0957 · csoinc.net

CSO Architects ARCHITECTURE - INTERIOR DESIGN

\$

REDEVELOPMENT.

SOUTH

ROAD

PRIME F 刀 而 COMMUSSION

RONALD E. WILLIAM HAMMER CARTER PRESIDENT VICE PRESIDENT

CAROLYN AKER SECRETARY

JOHZ V. ACCETTURO JEFF WORRELL COMMISSIONER COMMISSIONER

S လ OLDS, AIA

DIRECTOR OF REDEVELOPMENT

DESCRIPTION OF WORK:

OPERATING AUTHORITIES:

TELEPHONE
AT & T
5858 North College Avenue
Indianapolis, IN 46220
(317) 252-4274 STREETS/STORM SEWER
Carmel Deptartment of Engine
City Hall, One Civic Square
Carmel, IN 46032
(317) 571-2441

OWNER:

Carmel Redevelopment Commission 30 West Main Street, Suite 220 Carmel, Indiana 46032 (317) 571—2787 (ARTS) Phone

SHE INDEX:

C000 NO. 1 C100 C200 C300 E100 SITE COVER SHEET
TOPOGRAPHIC SURVEY
SITE PLANS
SITE DETAILS
MAINTENANCE OF TRAFFIC PLAN
ELECTRICAL PLAN AND DETAILS

COVER SHEET

SUR VEY:

Central States Consulting, LLC 23-B North Green Street Brownsburg, Indiana 46112 (317) 858-8662 Phone (317) 858-8672 Fax

05/18/09

Š

RRO


Checked By

CITY OF CARMEL DEPARTMENT OF ENGINEERING NOTES:

1. ALL WORK IN THE PUBLIC RIGHT-OF-WAY SHALL CONFORM TO CURRENT CITY OF CARMEL STANDARDS. ALL STREETS AND WATER MAINS ARE TO BE CONSTRUCTED TO CARMEL STANDARD SPECIFICATIONS. ALL STORM SEWERS SHALL BE CONSTRUCTED TO CITY OF CARMEL AND HAMILTON COUNTY STANDARDS. CONTACT THE APPROPRIATE AGENCIES FOR ADDITIONAL INFORMATION AND/OR DETAILS.

2. ALL PAVING WITHIN THE EXISTING AND PROPOSED RIGHT-OF-WAY SHALL CONFORM TO THE REQUIREMENTS OF THE DEPARTMENT OF ENGINEERING. CONTRACTOR SHALL CONTACT THE DEPARTMENT OF ENGINEERING TO SCHEDULE A PRE-CONSTRUCTION MEETING TO REVIEW THE DEPARTMENT'S CONSTRUCTION REQUIREMENTS, STAFF NOTIFICATION REQUIREMENTS, REQUIRED INSPECTIONS FOR CERTAIN STAGES OF THE WORK, AND TO REVIEW THE AUTHORITY OF THE DEPARTMENT AS IT RELATES TO WORK WITHIN ANY EXISTING OR PROPOSED CITY RIGHT-OF-WAY.

3. ALL PAVING IS TO BE COMPLETED WITHIN THE SAME PAVING SEASON.



7	Dra
	rawing
	Numbe
	ĕ

28168